1	2	3	4	5	6	7	8
13	Earth work Excavation in Ch. 63.200 to 63.400 KM and embankment in ch. 63.300 to 63.400 KM	88,425	2,211	9 Months	III & above	10-30	Harangi Canal Division Saligrama K. R. Nagar Taluk Mysore Dist.
14	Earth work Excavation in Ch. 63.400 to 63.600 KM	47,691	1,193	5 do	do	do	do
15	do Ch. 63.600 to 63 700 KM	43,055	1,077	5 do	do	do	do
16	do Ch. 63.700 to 64.000 KM	83,539	2,089	9 do	do	do	do
17	Earth work Excavation in Ch. 64.000 to 64.400 KM and embankment 64.100 to 64.350 KM	48,613	1,216	5 do	do	do	do
18	Earth work Excavation in Ch. 64.400 to 64.700 KM	34,726	869	4 do	do	do	do
19	do Ch. 64.400 to 65.000 KM	40,861	1,044	5 do	do	do	do
20	Earth work Excavation in Ch 65.000 to 65 300 KM and embankment in Ch. 65.050 to 65.250 KM	53,749	1,344	6 do	do	do	do
21	Earth work Excavation in Ch. 65.300 to 65.600 KM	58,675	1,467	6 do	do	do	do
22	do Ch. 65 600 to 65.700 KM	38.696	968	4 do	do	do	do
23	do Ch. 65.700 to 66.000 KM	58,380	1,460	6 do	do	do	do
24	do Ch 66.000 to 66.300 KM	52 172	1,305	6 do	do	do	do
25	Earthwork Excavation in ch. 66.300 to 66.600 KM. and enbankment in Ch. 66.450 to 66 600 KM.	77,017	1,926	8 Months	III & above	10-30	Harangi Canal Division Saligrama K. R. Nagar Taluk Mysore district
26	Eartwork Excavation in ch. 66.600 to 66 700 KM.	74,958	1,874	8 do	do	do	do
27	Earthwork Excavation in ch. 67.000 to 67.500 KM	64,037	1,601	7 do	do	do	do
28	Earthwork Excavation in ch. 67.500 to 67.600 KM.	43,913	1,098	5 do	do	do	do
29	Earthwork Excavation in ch. 67.700 to 67.700 KM.	65,511	1,638	7 do	do	do	do
30	Earthwork Excavation in ch. 67.700 to 68.000 KM.	74,211	1,856	8 do	do	do	do
31	Earthwork Excavation in ch. 68.400 to 68.400 KM.	62,362	1,559	7 do	do	do	do
32	Earthwork Excavation in ch. 68.400 to 69.000 KM.	71,942	1,799	8 do	do	do	do
33	Earthwork Excavation in ch. 69.000 to 69.500 KM.	57,344	1,434	6 do	do	do	do
34	Earthwork Excavation in ch. 69.500 to 70.000 K.M.	78,360	1,959	8 do	do	do	do

768

A. SHANANAPPA,
Executive Engineer,

OFFICE OF THE EXECUTIVE ENGINEER, SHIMOGA DIVISION, SHIMOGA.

Tender Notice, dated 30th October 1975.

Sealed tender in duplicate for the departmental design in the prescribed form with the name of work are invited on behalf of Governor of Karnataka from the Registered Contractors in Karnataka P.W.D. for the following works, and will be received by the Executive Engineer, Shimoga Division, upto 4 P.M. on 17th January 1976. The tenders will be opened on the same day in the presence of the contractors or their representatives or any choose to attend. Tender forms will be sold in the Office of the Executive Engineer, Shimoga Division (PWD),

Balaraj Urs Road, Shimoga City, during office hours on all working days from 13th January 1976 to 15th January 1976 (both days inclusive) on payment of prescribed cost of the tender documents which is not refundable. The competent authority reserves the right to reject any or all tenders, without assigning reason.

Sl. No	Name of Work	No. of calls	Nature of tender	Estimate cost of work portion put to tender	Earnest money deposit for the work	Time limit for completion of work in working month	Class of contractors eligible to tender	Cost of tender forms
1	2	3	4	5	6	7	8	9
				Rs.	Rs.			
1	Construction of new tank across Seegahalla, Haranahalli Hobli waste weir and waste weir draft channel.	...	Itemwise	2,90,000	7,250	24 months	Class II and above	Rs. 30 + ST 3%

760 H. D. ASWATHANARAYANA, *Executive Engineer.*

OFFICE OF THE EXECUTIVE ENGINEER M. R. B. C. C. Division No. 4, BYAHATTI, TALUK HUBLI.

Corrigendum

Dated 6th November 1975

Ref: Brief Tender Notification issued under this office No. 3199, dated 26th August 1975 and No. 4667, dated 6th October 1975.

(Published in the *Karnataka Gazette*, dated 30th October 1975 on page 1122)

No. MRB/DB-1/BTN-7/75-76/5454. The time fixed for the issue and receipt of the Tenders for the following works is extended as under :

Last date for receipt of the applications (with cost of tender Schedule) for issue of Blank Tender Forms.	1-12-1975 upto 5-30 P.M.
Issue of Blank Tender Forms	4-12-1975 to 6-12-1975
Receipt of the completed tender forms	11-12-1975 upto 4-00 P.M.

The approximate estimated cost, Earnest Money Deposit class of Contractor eligible to tender etc., are modified as under.

Sl. No.	Name of work	Approximate estimated amount put to tender	Earnest Money Deposit	Time limit for completion of of work	Class of Contractors
1	2	3	4	5	6
		Rs.	Rs.		
1	Construction of Hume pipe culvert at ch : 28+2800 of Malaprabha R B. Canal	4,98,350	12,460	Eight Months	Class-II & above
2	Construction of Hume Pipe Culvert at ch : 29+4200 of Malaprabha R B Canal	2,16,150	5,410	do	do
3	Construction of Hume Pipe Culvert at ch : 30+2635 of Malaprabha R. B. Canal	3,98,532	9,970	do	do

Other details remain unchanged.

....., *Executive Engineer.*